

## **ADDENDUM TO RFP DOCUMENTS**

**Request For Qualifications:    Guaranteed Energy Savings Contract**

**Addendum No.                    1**

**Date:                                April 24, 2018**

This addendum is to update the dates in the RFQ

April 13, 2018	RFQ advertisement in two local papers
April 20, 2018	Second RFQ advertisement in two local papers
April 24, 2018	Mandatory tour from the Airport Authority administrative office.
May 14, 2018	All questions due
May 21, 2018	All Qualification proposals received at the Airport Authority Office by 1:00pm EST
May 29, 2018	Interviews of Finalists
May 31, 2018	Selection of Qualified Provider
August 1, 2018	Determination of Final Scope and Firm Pricing
TBD	Airport Authority executes final contract with Qualified Provider.
TBD	Financing secured for project
January 2019	Project Implementation begins
TBD	Substantial Completion

---